33485
CONTRACT NO.

= $DATES
SFILELS

= $REFe®
SUSERS

PLOT SCALE = $SCALES

FILE NAME
REFERENCE
OPERATOR

PLDT DATE

ST SECTION COUNTY | JATAL  SHEET
583 *een SCHUYLER 56 6
GUARD RAIL SCHEDULE STA. T0 STA.
3000000 3100045 53100085 63100169 78201000 63200310 63301210 63302500 63304385 63304705 FED. ROA DIS. W0 _ [LLINOIS [ FED. AID PROUECT
STEEL PLATE | TRAFFIC BARRIER | TRAFFIC BARRIER| TRAFFIC BARRIER|  TERMINAL GUARDRAIL REMOVE AND REMOVE AND | TRAFFIC BARRIER | TRAFFIC BARRIER T SECTION 02-00067-00-BR
LOCATION BEAM TERMINAL, TERMINAL, TERMINAL, MARKER -~ REMOVAL RE-ERECT RE-ERECT TERMINAL TERMINAL
GUARD RAIL, TYPE 2 TYPE 6 TYPE 1, SPECIAL | DIRECT APPLIED STEEL PLATE TRAFFIC BARRIER REMOVAL, REMOVAL,
TYPE A (FLARED) BEAM GUARD RAIL, TERMINAL, TYPE 1 TYPE 5A EARTHWORK SCHEDULE
TYPE A TYPE 5A
(FOQT) {(EACH) (EACH) (EACH) (EACH) (FOOT) (FOOT) (EACH) (EACH) (EACH) 2%i%2-130 2OE2AORqr5HOO FZL(JJR"‘I\?IOSSH%% 58;882
LOCATION EXCAVATION EXCAVATION EXCAVATION GRANULAR
s Loss ey !
ST. 48+84.50 LT TO STA. 50+84.50 LT) 200 <5PTECIAL>
STA. 50+64.50 RT TO STA. 50+89.50 RT 75 (€Y ¥0) (€Y YD) ey Yo (TN
s L e ! ST :
STA. 49402 RT TO STA. 50+64.50 R 162.5 STA. 5742350 T0 STA. 62+50 39 4 1266 1620
STA. 50+84.50 LT 10 STA. 51+09.50 LT 25
STA. 50+64.50 RT TO STA. 51+14.50 RT 1 1
STA. 50+84.50 LT T0 STA. 51+34.50 LT 1 1 TOTALS 20 44 SEL 2200
STA. 50+89.50 RT TO STA. 51+14.50 RT 1
STA. 51409.50 LT T0 STA. 51+34.50 LT 1
STA. 51+78, 48’ LT 10 STA. 51480, 36’ LT L
STA. 51+80, 36’ LT T0O STA. 52+08.20, 15’ LT 375
STA. 51+91.50 RT T0 STA. 52+41.50 RT 1 1 PAVEMENT REMOVAL SCHEDULE
STA. 52+03.50 LT T0 STA. 52+28.50 LT 1 40600980 44000030 44000100 70064000
STA. 52+03.50 RT TO STA. 52+28.50 RT 1 BITUMINOUS BITUMINOUS PAVEMENT SCARIFYING &
STA. 52+08.2 LT TO STA. 52+33.2 LT (FROM LOCATION SURFACE SURFACE REMOVAL REGRADING
STA. 52+41 LT TO STA. 52+66 LT) 25 REMOVAL - REMOVAL EXISTING
STA, 52+28.50 LT TO STA. 52+41.00 LT 12.5 BUTT JOINT (VARIABLE ASPHALT
STA. 52+28.50 RT TO STA. 52+66.00 RT 37.5 DEPTH) SURFACE
STA. 52+33.20 LT TO STA, 52+66.35 LT 1 (SQ YD) (5Q YD) (S0 YD) (SQ YD)
STA. 52+41.50 RT 10 STA, 52+74.65 RT 1
STA. 52+66.00 LT TO STA. 52+78.50 LT 1 STA. 48+80 TO STA. 49+30 167
STA. 52+66.00 RT 10 STA, 52+78.50 RT 1 STA. 49+30 TO STA, 49+65 117
STA. 57+13.00 LT TO STA. 57+25.50 LT 1 STA. 50+21 T0 STA. 52+28 813
STA. 57+13.00 RT T0 STA, 57+25.50 RT 1 STA. 52+28 TO STA. 52+78.69 143
STA. 57+16.85 LT TO STA. 57+50.00 LT 1 1 STA. 57+13.26 70 STA. 57+63 122
STA. 57425.15 RT T0 STA. 57+58.30 RT 1 STA. 57+63 T0 STA, 58+13 2
STA. 57+58.30 RT_TO STA. 59+08.30 RT (FROM STA. 57463 TO STA, 60+49 700
STA. 58+75.5 LT TO STA. 59+25.5 LT AND FROM 150 STA. 61430 10 STA. 62+00 172
STA. 57+25.5 RT TO STA. 58+25.5 RT) ST 63100 76 STa 65450 23
STA. 57+25.50 LT TO STA. 58+25.50 LT (FROM 150
STA. 57+25.5 LT TO STA. 58+75.5 LT)
STA. 58+25.50 RT TO STA. 58+50.50 RT L TOTALS 290 289 277 1513
STA. 53+00.00 LT T0 STA. 59+50.00 LT 1 1
STA. 59+08.30 RT T0 STA. 59+58.30 RT 1 1
STA. 59+25.50 LT T0 STA, 59+50.50 LT 1
STA. 60+15.00 LT TO STA. 60+40.00 LT 1
STA. 60+15.00 LT TO STA. 60+65.00 LT 1 1 TREE REMOVAL SCHEDULE
STA. 60+40.00 LT T0 STA. 60+65.00 LT 25
STA. 60+65.00 LT TO STA, 62+52,5 LT (FROM . 20%(;2300
STA. 60+65 LT TO STA. 62+52.5 LT)
LOCATION REMOVAL
(ACRES)
TOTALS 375 1 4 6 6 125 875 2 7 4
STA. 52+29 LT TO STA. 52+78 LT 0.10
STA. 53462 RT 10 STA, 54+95 RT 0.13
STA. 55+37 RT T0 STA. 58+24 RT 0.31
EROSION CONTROL SCHEDULE RIGHT OF WAY MARKER SCHEDULE REFLECTIVE MARKER SCHEDULE STA, 55462 LT TO STA. 59442 LT 0.24
28000250 28000400 66600105 78200410 78200520 TOTALS KL
TEMPORARY PERIMETER FURNISHING & GUARDRAIL BARRIER WALL
LOCATION EROSION EROSION LOCATION ERECTING LOCATION MARKERS, MARKERS,
CONTROL BARRIER RIGHT OF WAY TYPE A TYPE B
SEEDING MARKERS
(POUND) (FOOT) (EACH) (EACH)
(EACH)
STA. 48457 LT TO STA. 54454 LT 438 STA, 49+32 LT 10 STA. 50+92 LT, 80’ CIRS 3
STA. 48+90 RT TO STA. 54+76 RT 291 STA. 49+50, 40 LT 1 STA. 49+40 RT T0 STA, 50+20 RT, 80’ CTRS ?
STA. 55+16 LT TO STA. 62+50 LT 321 - STA. 49+50, 40° RT 1 STA. 52452 LT 1
STA. 55+37 RT TO STA. 62+50 RT 255 STA. 50+00, 50" LT 1 STA. 52+60 RT 1
STA. 50+00, 50" RT 1 STA, 53+32 LT TO STA. 56+52 LT, 80" CTRS 5
STA. 48+70, 39 LT TO STA. 53+03, 79' LT 705 STA. 58+48.19, 50’ LT 1 STA., 53+40 RT TO STA. 56+60 RT, 80’ CTRS 5 ILLINOIS DEPARTMENT OF TRANSPORTATION
STA. 48+90, 39' RT TO STA. 53+45, 19’ RT 580 STA. 58+48.19, 50° RT 1 STA. 57+32 L1 T0 STA. 58+92 LT, 80’ CIRS 3
STA. 53+03, 79’ LT TO STA. 53+45, 19’ RT 165 STA. 60400, 50° LT 1 STA. 57+40 RT TO STA. 59+00 RT, 80’ CTRS 3 SCHEDULE OF QUANTITIES
STA. 56+46, 79’ LT T0 STA. 53+32, 153’ LT 367 STA. 60+431.48, 40" RT 1 STA. 60+65 LT 10 STA. 62+25 LT, 80° CTRS 3
STA. 56+46, 79’ LT TO STA. 56489, 79’ RT 165 STA. 60+50, 40’ LT 1 REVISIONS FAS 583 (CHS) OVER LAMOINE RIVER
STA. 56489, 79° RT TO STA. 62+50, 39° RT 551 - NAME DATE SECTSE;OHTJ&ZE?%%GU“?YO Bk
STA. 53468, 153’ LT TO STA. 62+50, 39’ LT 367 TOTALS 16 10
TOTALS 9 VERT
SCALE: HORI‘Z. DRAWN BY SUTHEARD
TOTALS 1305 2900 DATE  5/13/06 CHECKED BY BOTT
COMPUTER FILE NO,
{g & GREENE & BRADFORD, NC 02157SCH
i P PROJECT = 02157
e 7a-Sa O SES S23 o ER e s Shtar .com 5/23/06-MDS

SCHEDULE OF QUANTITIES




